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HOUSING AUTHORITY

Transforming Lives & Communities

2640 Fountain View Drive, Houston, Texas 77057 | 713.260.0600 | Jamie Bryant, President & CEO

The Houston Housing Authority (“HHA™), has issued this Amendment No. 1 to RFP 25-08 Access and
Camera Security System at Irvinton for the purpose of:

1. Incorporating;

a. Attachment K Form HUD-5370 applicable to any construction/development contract greater
than $250,000.00;

b. The attached draft contract as Exhibit F Draft Contract; and,
c. The sign in sheets from the Pre-Bid Meeting as Exhibit G Pre-bid Conference Sign-in.

2. Answering the following Questions submitted to HHA in writing by the specified due date.
Question 1: If available, would it be possible to get the Pre-Bid Conference & Site Visit sign in sheet
for the “Access and Camera Security System at Irvinton Village — Houston Housing Authority — 25-
08” project?

Answer 1: See Exhibit G Pre-Bid Conference Sign-in attached to this amendment.
Question 2: Where is the maintenance bldg. internet drop?

Answer 2: There is currently no internet access in the maintenance building.

Question 3: Are we allowed to attach cameras on buildings or on NPRM on the roofs?

Answer 3: Yes.

Question 4: Can we have the make and model of the cabinet in the comm room? Please specify the
dimensions.

Answer 4: The cabinet in the IDF closet is manufactured by Hoffman. The dimensions are:
Height: about 28 2 inches

Width: about 23 5/8 inches

Depth: about 28 1/2 inches

Some of the cabinet is used with HHA switches.
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Question 5: Can power be tap directly form the service lines on the distribution poles?
Answer 5: Yes

Question 6: Can cameras be installed on any of the property’s distribution poles?
Answer 6: Yes

Question 7: Can overhead power be run to the streetlight poles that require power?
Answer 7: Yes, as long as it is code compliant.

Question 8: Does the existing underground conduit from the streetlight to the building circuit have
enough space for another circuit?

Answer 8: Yes.

Question 9: For the entry double doors, is a mag lock acceptable?

Answer 9: No.

Question 10: Is manual keying required for those doors?

Answer 10: Yes

Question 11: Are all double doors going to have one door that is permanently locked?

Answer 11: Yes. Vendor must supply and install permanent locking equipment such that the door
can be manually unlocked and opened for use.

Question 12: For the front door access control, will we be able to permanently keep one side of the
door locked?

Answer 12: Yes. See answer 11.

Question 13: There are 2 options we can provide for this bid, are we allowed to submit 2 different
proposals in 1 envelope, or separate bids in 2 envelopes?

Answer 13: You may have two options in one proposal but each option must be complete with part,
pricing and service.

Question 14: Will change order be permitted, if certain obstacles arise?

Answer 14: Change orders are permitted as long as the change is something that is required and not
accounted for in the scope of work.

Question 15: For the 2 double doors for the meeting room, can we change out the current push bar
to a push bar with a latch or install a middle pole for us to install a surface mounted latch? This is
so we don’t have to pull a permit for a magnetic lock.
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Answer 15: Yes, you may change out the current push bar to a push bar with latch. No you cannot
install a middle pole. Magnetic locks are not permitted.

Question 16: What is the payment schedule?

Answer 16: That will be determined with the selected contractor at the pre-construction meeting,
but will be tied to project milestones.

Question 17: What is the start date?

Answer 17: This will depend on how quickly the selected contractor can provide all of the required
documentation once a Notice of Intent to Award is issued.

Question 18: What is the completion date?

Answer 18: The contractor will have 90 business days to complete the installation once an NTP is
issued. The maintenance contract should begin after the installation is approved by HHA and go
for 5 years.

Question 19: Is this property considered a historic building?

Answer 19: No.

Question 20: Is running EMT pipe on the exterior of the buildings allowed?

Answer 20: Yes.

Question 21: What are the working hours for weekdays and weekends?

Answer 21: Weekday hours are a standard 8am — 5pm. Weekends must be discussed with the onsite
property management company.

Question 22: Outdoor camera 37 is on distribution pole on Booth St. That pole seems to be from
the power company. Is HHA allow to attached to CenterPoint poles?

Answer 22: No.
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Question 24: Outdoor Camera 35 on the north of the property next to the maintenance building,
there is not a pole at that location. Should the camera be attached to the Flock pole?

4.'-‘; % = e

Answer 24: No.

Question 25: Outdoor Camera 36, is that camera going to attached to the building? Is that
acceptable?

Answer 25: Yes.
Question 26: Is the current camera design shown on the RFP the final design?

Answer 26: No. Vendor can provide alternate design on their proposal as long as it meets area
coverage.

Question 27: Can companies suggest different camera positions that may better cover the
property and possible reduce cost?

Answer 27: Yes.
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Question 28: Can HHA give information of the breaker boxes, such as breaker models needed
and what if there is available space to add breakers for the camera system if power will be pulled
from those boxes?

Answer 28: No.

Question 29: Can HHA add to the maps the location of all breaker boxes in the property?
Answer 29: No.

Question 30: Are there maintenance closets in the residents buildings available for housing
switches? i.e. a location we can run cable back to in each building.

Answer 30: No.

Question 31: Will the winning contractor be responsible for terminating and removing current
cameras in place?

Answer 31: Yes.

Question 32: Regarding floor plan drawings, are all outdoor cameras to be placed on light poles
that are currently in place?

Answer 32: Light poles, distribution poles or building. The vendor can propose an alternate
design as long as it meets area coverage.

Question 33: Will we need to install any poles for camera placements?
Answer 33: No.

Question 34: Do the light poles supply power and will we be able to utilize them for camera
placements?

Answer 34: No.

Question 35: Regarding floor plans, specifically the residential area cameras, does each green
arrow in the drawings indicate an individual camera view?

Answer 35: Yes.
Question 36: Will this project require any bonds?
Answer 36: Yes, this project may require Payment and Performance bond for the construction

phase of the project, please make sure your proposal accounts for those costs as part of your
overhead.
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All other terms and conditions in the solicitation shall remain the same.

4-3-2025 Auatzn (rotta
Date Austin Crotts
Procurement Manager
Houston Housing Authority (HHA)

O

A Fair Housing and Equal Employment Opportunity Agency. F;J;'_;ssistance: Individuals with disabilities may contact the 504/ADA
Administrator at 713-260-0353, TTY 713-260-0547 or 504ADA@housingforhouston.com
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U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp 1/31/2027)

General Conditions for Construction
Contracts - Public Housing Programs

Applicability. This form is applicable to any
construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond
to a collection of information unless it displays a currently valid OMB number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all

work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be

held responsible for any error resulting from its failure to
do so.

act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’'s Responsibility for Work

storage of materials) on PHA premises to areas

authorized or approved by the Contracting Officer.
(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of

waste materials. After completing the work and before

final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’'s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under

this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting

Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location

as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions

bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,

electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and conditions of the ground,;
and (5) the character of equipment and facilities needed

preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered

insofar as this information is
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reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

fe
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’'s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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(h)

()

required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the

PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon

completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.
This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a)

(b)

(c)

“As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a)

(b)

All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.
(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials

they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning

lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as

implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

(&)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
(g9) No structural members shall be altered or in any way
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the

PHA from any damages on account of settilement or the

loss of lateral support of adjoining property, any damages

from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,

including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

(K

fa%

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves

and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.
(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to

contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the

completed work under paragraph (j) below.
(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor

is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.
(g) The Contractor shall, without charge, replace or correct

work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its

interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from

the premises.
(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an

equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be

modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other

person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

at any time before final acceptance of the entire work, the 23. Warranty of

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the

Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the

inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion

and inspection, all work required by the contract or that

portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall

be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take

possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the

Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be

deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the

Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s

possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all

maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of

(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the

Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,

the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the

()

0

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

26.

this contract within calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

accordance with the terms and conditions of the

27.

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation

does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

retain ten (10) percent of the amount of progress

(a)
(b)

(c)

The PHA shall pay the Contractor the price as provided in
this contract.

The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of

work accomplished which meets the standards of quality
established under the contract, as approved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

qualified small businesses.
Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract

price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approved by

the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
tr21etreby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.
Name:
Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall

payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the

Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the

work subsequently completed. If the Contracting Officer

subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA

shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the

Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to

amounts payable under this contract

has been assigned.

Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

@

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for

which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be

included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable

adjustment shall be allowed if asserted after final

payment under this contract.

(f) The Contractor’s written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to

what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the

relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this

contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes

any increased costs incurred by the PHA in completing

the work.
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of

such causes include (i) acts of God, or of the public

enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a

contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather,

or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise

indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the

Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and

the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such

action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in

the clause entitled Default of this contract, the Contractor

shall pay to the PHA as liquidated damages, the sum of
Contracting Officer insert amount] for
each day of delay. If different completion dates are

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be

assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The

Contractor remains liable for damages caused other than

by delay.

(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
Convenience Contractor’s refusal or failure to complete the work within

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of

the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination

specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such

termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies delivered to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and

protecting the work already performed until the PHA or

assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of

legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the

value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith

for a combined single limit for bodily injury and
property damage of not less than $

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or

omissions of persons directly employed by the
Contractor.

[Contracting Officer insert amount] per occurrence.
(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

to the work of subcontractors.
(e) Nothing contained in this contract shall create any

contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus

Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever they
are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women'’s business enterprises;
and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of

Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor/
Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7)
rates of pay or other forms of compensation, and (8)
selection for training,including apprenticeship
form HUD-5370 (1/2014)




(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.
(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for
housing.
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
()  Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41.

42,

43.

(a)

(b

-

44.

45.

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of

this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises

any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.
The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product

specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,

have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this

contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the

appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed. The
wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and
the Davis-Bacon poster (WH-1321) shall
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(i)

(iii)

(iv)

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all

interested parties and the recommendation of HUD

or its designee, to the Administrator of the Wage
and Hour Division for determination. The

Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or

its designee within the 30-day period that

additional time is necessary.
The wage rate (including fringe benefits where

appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day

on which work is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has

found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have

been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets

for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the

respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of three years

thereafter for all laborers and mechanics working in

the construction or development of the project. Such
records shall contain the name, address, and social

security number of each such worker, his or her

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of

the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,

under 29 CFR 5.5(a)(1)(iv), that the wages of any

laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain

records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers or mechanics affected, and records which

show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing

apprentices or trainees under approved programs

shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee

programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in

the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;
That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of

Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of

(A)

(B)

(©)

Compliance” required by subparagraph (c)(2)(ii) of

this clause.
(iv) The falsification of any of the above certifications

may subject the Contractor or subcontractor to civil

or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orif a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less

than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is

employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic

receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without

payment of the overtime wages required by

provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated

damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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Exhbit F Draft Contract

CONTRACT NO. Click here to enter text.

FOR

SERVICES

BETWEEN

AND
HOUSTON HOUSING AUTHORITY

This contract (the “Contract™!) is entered into by and between the HOUSTON HOUSING
AUTHORITY (the “HHA”),? having its principal place of business at 2640 Fountain View Drive,
Houston, Texas 77057, and (the “Contractor”), having its principal
place of business at . Hereinafter, all references to the “Parties” shall mean
the HHA and the Contractor.

WITNESSETH:

WHEREAS, the HHA is a public body corporate, duly organized and validly existing and
in good standing under the laws of the State of Texas and currently engaged in business defined in
the Local Government Code of the State of Texas, including the provision of decent, safe, and
sanitary housing to the residents of its facilities, low-income families, the elderly, and the disabled;

WHEREAS the HHA requires a contract for at the Houston
Housing Authority.
WHEREAS the HHA, on or about , issued [FB/RFP No., including all

exhibits, addenda, or amendments thereto, soliciting responses from qualified firms to contract for
the services at

WHEREAS the HHA reviewed the responses it received to IFB/RFP No. and determined
that the response submitted by the Contractor was the most advantageous; and

"' The Contract may also be referred to interchangeably as the “Agreement.”

2 In addition to being referred to as the “HHA,” the Houston Housing Authority may alternatively
be referred to as the “Authority,” the “Agency,” the “PHA,” the “Housing Authority,” the “Local
Authority,” the “LLHA,” or the “HA.”

HHA Standard Service/Maintenance with Construction Contract
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NOW THEREFORE, in consideration of the promises of the Parties herein, and pursuant to

the mutual covenants and terms and conditions set forth in this Contract, the HHA and the
Contractor agree to be legally bound as follows:

1.1

1.2

1.3

1.4

2.1

2.2

1. The Contract Documents.

In addition to the foregoing document, this Contract shall include: (a) Form HUD 5370-
EZ, as promulgated by the Department of Housing and Urban Development (“HUD”),
and commonly known as “General Contract Conditions for Small Construction/
Development Contracts” (“Form HUD 5370-EZ”); (b) Form HUD 5370-C2, as
promulgated by the Department of Housing and Urban Development (“HUD”), and
commonly known as “General Conditions for Non-Construction Contracts Section 2
(With Maintenance Work)”; (¢) IFB/RFP No. , including all exhibits, addenda, or
amendments thereto (“IFB/RFP No._”); (d) Contractor’s Response to [FB/RFP No. ,
including all exhibits, addenda, or amendments thereto.

Form , Form , IFB/RFP No., Contractor’s Response to
IFB/RFP No. are attached hereto as, respectively, Exhibit 1, Exhibit 2, Exhibit 3 and
Exhibit 4 and are incorporated by reference as if set forth fully herein. The parties agree
to be bound by the terms of Form and Form and the contract
documents as outlined herein.

In the event of a conflict between or among the contract documents, the following order
of priority shall apply: (a) Form , (b) Form ; (c) the foregoing
document; (d) [IFB/RFP No. and (e) Contactor’s Response to IFB/RFP No.. The
Section 3 Form and the M/WBE Form shall receive the lowest priority in the event of
a conflict between or among the contract documents.

A Contract document’s silence on a provision, issue, or term and condition found in
another Contract document shall not be considered a conflict between or among the
Contract documents.

2. Contractor’s Services.

The work/services® to be performed by the Contractor pursuant to this Contract shall
include, but not necessarily be limited to the “Scope of Work™ as outlined in [FB/RFP
No. (Exhibit 3) and incorporated by reference heretofore.

The contractor shall be required to provide all the necessary labor, customer support,
transportation, equipment, insurance, tools, supplies, materials, and any other item(s)
or resource(s) needed to perform the services the subject of this agreement, including
but not limited to:

3 Hereinafter referred to interchangeably as “Work” or “Services”.
HHA Standard Service/Maintenance with Construction Contract
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23

24

2.5

2.6

3.1

32

Absent the HHA’s written consent or written instruction, the Work under this Contract
shall be performed by Contractor.

The HHA may designate a Project Manager during the period of performance.

Contractor agrees to conduct all activities and perform all Work under this Agreement
in accordance with all applicable federal, state and local laws, rules, regulations,
policies, procedures and issuances in effect or promulgated during the term of this
Agreement.

Contractor agrees to follow the Build America, Buy America Act (“BABAA Act”) -
The Act requires the following Buy America preference:

1. All iron and steel used in the project are produced in the United States. This means
all manufacturing processes, from the initial melting stage through the application
of coatings, occurred in the United States.

2. All manufactured products used in the project are produced in the United States.

This means the manufactured product was manufactured in the United States, and
the cost of the components of the manufactured product that are mined, produced,
or manufactured in the United States is greater than 55 percent of the total cost of
all components of the manufactured product, unless another standard for
determining the minimum amount of domestic content of the manufactured product
has been established under applicable law or regulation.

3. All construction materials are manufactured in the United States. This means that all

manufacturing processes for the construction material occurred in the United States.

3. Consideration and Payment.

In consideration of the work to be performed by the Contractor in accordance with the
requirements and Scope of Work previously referenced herein, the HHA shall pay the
Contractor an amount not to exceed $ ), during
the Contract term.

Contractor shall receive payment after pay applications/invoices have been submitted
and work has been approved by HHA’s Project Manager. Payment terms are net 30
days. Should Contractor receive payment by wire or electronic means, Contractor must
provide HHA written confirmation and instructions signed by Contractor’s duly
authorized official before any type of electronic or wire payment will be made by HHA.

HHA Standard Service/Maintenance with Construction Contract
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33

34

3.5

3.6

3.7

Any changes to wire or electronic payment information must be submitted to HHA in
writing and signed by Contractor’s duly authorized official.

The Contractor will ensure that its work and services are provided in a cost-efficient
manner.

By the twentieth (20th) day of a given month, the Contractor, with respect to the work
and services provided under this Contract in the preceding month, shall provide the
HHA with an invoice that includes: (a) an itemized list of the work and services
performed, (b) who performed the work and services, (c) the Properties and amount at
which the work and services was billed; (d) the amount of time spent on the work and
services, measured in one-tenth of an hour increments, (3) costs incurred for
reimbursable expenses, if any such expenses are reimbursable under this Contract.
Invoices comporting with this section that are approved by the HHA shall be due and
payable by the HHA no later than thirty days after receipt. Invoices may be sent by the
Contractor to the HHA via the United States Postal Service or via email. If sent via
email, an invoice shall be considered to be received by the HHA on the day the email
was sent by the Contractor.

If the HHA does not approve of a pay application/invoice, or a part thereof, the HHA
will, within seven (7) business days after receipt of the invoice, provide the Contractor
with written notice of adjustments that the HHA believes are warranted. If, within
seven (7) business days of receiving such notice from the HHA the Contractor does not
present the HHA with additional detail or documentation to adequately support the
disputed invoice (or portion thereof), then any adjustments made by the HHA to the
invoice in question shall become binding upon the Contractor and the Contractor will
waive any and all of its rights to dispute the adjusted invoice. If the Contractor responds
timely within the seven (7) business day timeframe allotted herein, and provides
sufficient detail to adequately support the disputed invoice, (or disputed portion
thereof), then the HHA shall consider the Contractor’s timely response and will not
unreasonably withhold payment of the disputed amount, provided that the additional
detail or documentation submitted by the Contractor sufficiently and adequately
supports the disputed invoice (or disputed portion thereof).

All applicable federal (including Davis-Bacon wage rates), state, county, and
municipal taxes are included in the consideration herein. The Contractor warrants that
it will comply with all applicable federal and state laws including, but not limited to,
the Prompt Pay Act in the payment of the Contractor’s workers. Certified payrolls are
required to be submitted by the Contractor in the manner determined by HHA’s
Project Manager.

THE HHA SHALL PAY ONLY THE CONTRACTOR UNDER THIS
CONTRACT. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR THE
PAYMENT OF WAGES AND ANY APPLICABLE BENEFITS TO WORKERS
FOR WORK PERFORMED UNDER THIS CONTRACT. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR WITHHOLDING
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3.8

4.1

4.2

4.3

44

FEDERAL AND STATE INCOME TAXES, PAYING FEDERAL SOCIAL
SECURITY TAXES, MAINTAINING UNEMPLOYMENT INSURANCE AND
MAINTAINING WORKERS’ COMPENSATION INSURANCE, IN AN
AMOUNT AND UNDER SUCH TERMS AS REQUIRED BY THE
APPLICABLE LAWS OF THE STATE OF TEXAS. THE HHA’S PAYMENT
IS TO THE CONTRACTOR. HHA SHALL HAVE NO LIABILITY,
DIRECTLY OR INDIRECTLY, FOR PAYMENT TO THE CONTRACTOR’S
EMPLOYEES, WORKERS, AGENTS, CONTRACTORS, OR TO
SUBCONTRACTORS. THE CONTRACTOR SHALL INDEMNIFY AND
HOLD THE HHA, ITS EMPLOYEES, REPRESENTATIVES, AND
AFFILIATES HARMLESS FROM ANY AND ALL SUCH CLAIMS.

THE HHA IS NOT RESPONSIBLE TO THE CONTRACTOR OR THE
CONTRACTOR’S WORKERS FOR PAYMENT OF ANY OVERTIME
COMPENSATION OR ANY ADDITIONAL PAYMENTS PURSUANT TO THE
FAIR LABOR STANDARDS ACT; THE TEXAS PAY DAY ACT; THE EQUAL
PAY ACT; TITLE VII OF THE CIVIL RIGHTS ACT OF 1964, 42 U.S.C 2000E,
ET AL., AS AMENDED; OR ANY PROVISIONS OF THE TEXAS LABOR
CODE ANN., AS AMENDED. THE HHA WILL NOT BE RESPONSIBLE FOR
OVERTIME WAGES.

4. Term/Period of Performance, Effective Date, and Termination.

This Contract shall have an initial term of ( )

from the effective date. At its sole discretion, the HHA may elect to extend the period

of performance for up to an additional ( ) , in
( ) year increments.

All work performed by the Contractor under the Contract shall be performed between
the hours of a.m. and p.m., Monday through Friday. HHA reserves the
right to change hours as necessary.

This Contract shall be signed by the HHA and the Contractor. The Contractor shall
sign the Contract first, and after signing, shall deliver the original signed contract, along
with any and all required payment bonds, performance bonds, and required proof of
insurance, to the HHA for signature by the HHA. This Contract shall not become
effective until it is executed by the HHA. The Contract’s effective date shall be the
date of execution by the HHA.

Execution of the Contract by the Contractor is a representation that the Contractor has
visited the work site, become generally familiar with local conditions under which the
Contractor is to perform its work, and correlated personal observations with the
requirements set forth in the Contract.
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4.5

4.6

4.7

5.1

Passage of the Agreement expiration date shall not extinguish or prejudice HHA’s right
to enforce this Agreement with respect to default or defect in performance that has not
been cured.

Irrespective of any default hereunder, HHA may at any time cancel the contract in
whole or in part. Should this occur, the Contractor shall be entitled to equitable
compensation for all work completed and accepted by HHA’s Project Manager prior
to such termination or cancellation.

Pursuant to Form HUD 5370-EZ:

(a) HHA may terminate this contract in whole, or in part, for HHA’s convenience or failure

of the Contractor to fulfill the contract obligations (default).

(b) HHA shall terminate by delivering to the Contractor a thirty (30) day written Notice of

Termination specifying the nature, extent, and effective date of the termination. Upon
receipt of the notice, the Contractor shall: (i) immediately discontinue all services
affected (unless the notice directs otherwise); and (ii) deliver to the HHA all
information, reports, papers, and other materials accumulated or generated in
performing this contract, whether completed or in process.

(c) If the performance of the work is terminated due to convenience, either in whole or in

part, HHA shall be liable to the Contractor for reasonable and proper costs resulting
from such termination upon the receipt by HHA of a properly presented claim setting
out in detail: (1) the total cost of the work performed to date of termination less the
total amount of contract payments made to the Contractor; (2) the cost (including
reasonable profit) of settling and paying claims under subcontracts and material orders
for work performed and materials and supplies delivered to the site, payment for which
has not been made by HHA to the Contractor or by the Contractor to the subcontractor
or supplier; (3) the cost of preserving and protecting the work already performed until
HHA or assignee takes possession thereof or assumes responsibility therefore; (4) the
actual or estimated cost of legal and accounting services reasonably necessary to
prepare and present the termination claim to the HHA; and (5) an amount constituting
a reasonable profit on the value of the work performed by the Contractor.

(d) HHA will act on the Contractor's claim within sixty (60) days unless otherwise

indicated of receipt of the Contractor's claim.

(e) Any disputes with regard to this clause are expressly made subject to the provisions of

the Disputes clause, paragraph 3, of Exhibit 1.
5. Confidentiality.

The Contractor acknowledges and agrees that all information which the Contractor
shall receive from the HHA or its agents or affiliates in connection with this Contract
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6.1

6.2

6.3

6.4

shall be confidential and the Contractor shall not disclose such information to any party
without the HHA’s prior written consent or unless required to do so by law.

6. Contractor’s Representations and Warranties.

The Contractor represents and warrants that it has all applicable licenses and
registrations to engage in and perform the services contemplated by this Contract.
Unless otherwise stated herein, all local, State, of Federal permits or registrations which
may be required to provide the services to be provided by the Contractor shall be the
sole responsibility of the Contractor and any costs submitted by the Contractor in its
Response shall reflect all costs required by the Contractor to procure and provide such
necessary permits and registrations.

The Contractor represents and warrants that the Contractor presently has no interest
and shall not acquire any interest, direct or indirect, which would conflict in any manner
or degree or have the potential of conflicting with the performance of its services under
the Contract or the impartial rendering of assistance or advice to the HHA. The
Contractor further represents, covenants, and warrants that in the performance of the
Contract no person having any such interest shall be employed. In the event the
Contractor becomes aware of such an interest after the execution of this Contract, the
Contractor shall immediately disclose the interest to the HHA in writing. The
Contractor agrees that in carrying out its duties and responsibilities under this
Agreement, it will neither undertake, nor cause, nor permit to be undertaken, any
activity which either (1) is illegal under any laws, decrees, rules, or regulations in effect
in Texas or the United States; or (ii) would have the effect of causing the HHA to be
in violation of any laws, decrees, rules, or regulations in effect in Texas or the United
States.

Contractor agrees that in connection with this Agreement or any extension thereof, it
will update the Conflict of Interest Questionnaire and any other relevant forms required
by law, HUD or HHA, as needed. Contractor further agrees to notify the HHA
immediately of any conflict of interest relating to the subject matter of this Agreement.

The Contractor represents and warrants that in performing its services under this
Contract, it will comply with all applicable State of Texas laws and regulations
pertaining to the provision of its services under this Contract and that the Contractor
will perform its services in a good and workmanlike manner, with the same degree of
skill, diligence, competency and knowledge which is ordinarily exhibited, possessed
by and consistent with the professional standards that apply to the provision of such
services in metropolitan areas of similar size to Houston, Texas and other professionals
in good standing in the same or similar field as Contractor.

7. Performance Bond and Payment Bond
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7.1 The HHA requires the Contractor to furnish bonds covering the faithful
performance of the Contract and payment of obligations arising thereunder. The
required bonds shall be furnished by the Contractor on the date of the Contractor’s
execution of the Contract. In no case shall the Contractor begin work until the
required bonds are furnished to the HHA.

8. Insurance.

8.1 The Contractor shall maintain the following insurance for the duration of this Contract,
unless otherwise noted:

a. Workers’ compensation insurance in accordance with State of Texas rules and
regulations for all employees providing work and goods hereunder. The policy must
be endorsed to contain a waiver of subrogation and a thirty (30) day notice of
cancellation or non-renewal in favor of the HHA.

b. Commercial general liability insurance with a single limit for bodily injury of
$1,000,000.00 per occurrence and property damage limit of no less than
$1,000,000.00 per occurrence. The insurance may have a combined aggregate of
coverage amounting to no less than $2,000,000.00. Such insurance shall cover the
operations of the Contractor under this Contract and shall protect the Contractor and
its officers, agents, and employees against claims of bodily injury or death, including
specifically such claims resulting from any form of sexual misconduct, physical injury
and/or and property damage to others as the result of the acts, errors and/or omissions
of Contractor and its officers, agents, employees, and third-party vendors. Such
insurance shall also include coverage for completed operations and contractual
liability. If the Contractor has a "claims made policy," then the following additional
requirements apply: (i) the policy must provide a “retroactive date” which must be on
or before the date the Contractor executes this Contract; and (ii) the extended reporting
period may not be less than five years following the completion date of this Contract.
Regardless of whether the Contractor’s policy is claims made or per occurrence, HHA
must be named as an additional insured and the policy must be endorsed to be
primary/noncontributory and to contain a waiver of subrogation in favor the HHA.
The policy must also be endorsed with a thirty (30) day notice of cancellation or non-
renewal in favor of the HHA.*

c. Automobile liability insurance covering owned, non-owned, hired and all vehicles
used by the Contractor or its officers, employees, or agents with a combined single
limit of not less than $1,000,000.00 applicable to bodily injury, sickness or death and
loss of, or damage to, property in any one occurrence. The HHA must be named as
an additional insured under this policy and this policy must be endorsed to be primary
and to contain a waiver of subrogation in favor the HHA. The policy must also be

41t is understood that HHA is the policyholder of a Commercial General Liability Policy which covers the subject
service locations, as well as its officers, employees, invitees and its third-party vendors.
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endorsed with a thirty (30) day notice of cancellation or non-renewal in favor of the
HHA.

d. Umbrella/Excess Liability Insurance in the amount of $1,000,000.00 providing excess
limits over Workers’ Compensation, Automobile Insurance, Professional Liability
and General Liability Insurance. The HHA must be named as an additional insured
and this policy must be endorsed to be primary/noncontributory and contain a waiver
of subrogation endorsement in favor of the HHA. The policy must also be endorsed
with a thirty (30) day notice of cancellation or non-renewal in favor of the HHA.

e. Errors and omissions professional liability insurance in an amount no less than
$2,000,000 and for a continuous period of at least three years following the completion
of the Contractor’s services under this Agreement. The policy shall provide for
coverage for all work performed by the Contractor. The Contractor shall ensure that
any subcontractors hired by the Contractor that perform work on the Contractor’s
behalf will maintain their own Errors and Omissions Professional Liability Insurance
coverage in the amount of no less than $2,000,000 and the Contractor shall obtain
evidence of such insurance in a manner satisfactory to the HHA and provide such
evidence to the HHA upon the HHA’s request. The policy must also be endorsed with
a thirty (30) day notice of cancellation or non-renewal in favor of the HHA.

8.2 Before commencing its performance of any work or services under this Contract, the
Contractor, at the request of the HHA, shall provide the HHA with copies of the applicable
certificates of insurance, policies, declarations, and endorsements for the required
coverages listed above so that the HHA may confirm: (a) that said coverages are valid and
in effect; (b) that it is named as an additional insured under the Contractor’s
comprehensive general liability insurance policy (“CGL”), umbrella/excess liability
insurance, errors and omissions/professional liability insurance and its automobile
liability insurance policy; (c) that none of the required policies may be cancelled or non-
renewed until at least thirty days prior written notice has been provided to the HHA; (d)
that the Contractor’s CGL policy, umbrella/excess liability and automobile policy are
primary; and that (e) the Contractor’s CGL policy, workers’ compensation,
umbrella/excess liability insurance and automobile policy contain waivers of subrogation
in favor of the HHA. All certificates of insurance must reference this job/project and
contract number.

8.3 All insurance shall be carried with companies that are financially responsible and
admitted to do business in the State of Texas. The Contractor shall not permit the
insurance policies required for this Contract to lapse during any period for which this
Agreement is in effect.

8.4 The insurance requirements in this section are not intended to and shall not in any
manner limit or qualify the liabilities or obligations assumed by the Contractor under
this Contract, including, but not limited to, liability assumed by the Contractor pursuant
to section 8 of this Contract.
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8.5

8.6

9.1

9.2

9.3

The Contractor shall be solely responsible for any premiums, deductibles, or self-
insured retentions that may apply to the insurance coverages required in this Contract.

The Contractor shall require each of its subcontractors, if any, to provide the coverages
noted in this section, unless such coverages are waived or reduced in writing by the
HHA.

9. INDEMNITY AND HOLD HARMLESS.

THE CONTRACTOR SHALL INDEMNIFY, DEFEND, AND HOLD THE HHA
AND ITS OFFICERS, AGENTS, SUBSIDIARIES, AFFILIATED ENTITIES,
COMMISSIONERS AND EMPLOYEES (THE “INDEMNIFIED PERSONS”)
HARMLESS FROM ALL LIABILITY, LOSS OR DAMAGE, INCLUDING
REASONABLE ATTORNEY FEES AND EXPENSES, RESULTING FROM,
BROUGHT FOR, OR ON ACCOUNT OF ALL CLAIMS, DEMANDS, AND
CAUSES OF ACTION OF EVERY KIND AND CHARACTER ASSERTED BY
ANY PERSON (INCLUDING, WITHOUT LIMITATION, THE INDEMNIFIED
PERSONS’ OR CONTRACTOR’S EMPLOYEES), FOR PERSONAL INJURY,
DEATH, OR FOR LOSS OF OR DAMAGE TO ANY AND ALL PROPERTY IN
ANY WAY ARISING OUT OF, IN CONNECTION WITH, OR TO THE
EXTENT CAUSED BY THE CONTRACTOR OR ANY SUBCONTRACTOR’S
PERFORMANCE HEREUNDER. SUCH INDEMNITY SHALL BE WITHOUT
REGARD TO THE NEGLIGENCE (WHETHER ACTIVE, PASSIVE, SOLE,
CONCURRENT OR GROSS), STRICT LIABILITY OR OTHER FAULT OF
ANY INDEMNIFIED PERSON. CONTRACTOR ACKNOWLEDGES AND
AGREES THAT THIS INDEMNITY CONTROLS OVER ALL OTHER
PROVISIONS IN THE AGREEMENT AND SURVIVES THE TERMINATION
OF THIS AGREEMENT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR, AND SHALL
RELEASE AND HOLD HARMLESS THE HHA FROM ANY LIABILITY FOR,
ALL DAMAGE AND LOSS SUSTAINED BY IT TO ITS TOOLS AND
EQUIPMENT UTILIZED IN THE PERFORMANCE OF SERVICES, OR THE
PERFORMANCE OF ANY SUBCONTRACTORS’ SERVICES, HEREUNDER.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR SATISFYING ALL
DEDUCTIBLES UNDER ITS POLICIES WITHOUT REIMBURSEMENT
FROM THE HHA AND THE DEDUCTIBLE PORTION OF ANY LOSS SHALL
NOT BE EXCLUDED FROM THE CONTRACTOR'S INDEMNITY
OBLIGATION.

NOTWITHSTANDING ANYTHING HEREIN TO THE CONTRARY, ANY
LEGAL LIMITATIONS AFFECTING THE SCOPE OF PERMISSIBLE
INDEMNITY SHALL BE READ INTO THESE CLAUSES SUCH THAT THE
CLAUSE PROVIDES THE MAXIMUM INDEMNITY PURSUANT TO ITS
TERMS WHILE STILL COMPLYING WITH THE LEGAL LIMITATIONS.
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10. Notices.

10.1 All notices and communications regarding the Contract must be in writing and shall be
directed to the following representatives:

HHA

CONTRACTOR

Austin Crotts

Procurement Manager
Houston Housing Authority

2640 Fountain View Drive
Houston, Texas 77057
Tel: Tel: 713-260-0554 Tel:

acrotts@housingforhouston.com

11. Compliance with Federal Laws and Regulations

11.1 To the extent applicable, the Contractor shall comply with any and all federal laws and
regulations, including but not limited to, the following:

The requirements of Title VII of the Civil Rights Act of 1968 and Title VI of the
Civil Rights Act of 1964, relating to prohibitions against discrimination in housing
and the benefits of federally funded programs because of race, color, religion, sex,
or national origin;

The prohibition against discrimination on the basis of age under the Age
Discrimination Act of 1975, the prohibition against discrimination against
handicapped individuals under Section 504 of the Rehabilitation Act of 1973 and
the Americans with Disabilities Act;

All federal and state laws, rules and regulations related to energy efficiency and
resource conservation;

The requirements of Executive Order 11246 relating to equal employment
opportunity in connection with federally funded programs;

The requirements of Section 3 of the Housing and Urban Development Act of 1968
relating to training and employment of individuals and contracting for business
opportunities in metropolitan areas in which federally funded programs are being
operated; and

The requirements of Executive Orders 11625, 12432 and 12138 to implement
Minority Business Enterprise (“MBE”) and Women’s Business Enterprise
(“WBE”) participation goals in federal agencies’ programs.
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12.1

12.2

12.3

13.1

14.1

12. Compliance with M/WBE and Section 3 Policy.

When subcontracting, the Contractor agrees to utilize its good faith and best efforts to
subcontract a sufficient dollar amount with M/WBE’s certified as such or recognized
by the HHA as certified M/WBE in an effort to meet the HHA’s goal of a minimum of
30% of the final contract dollars being expended on one or more M/WBEs. All
adjustments that cause the contract price to increase will also increase the total amount
that the Contractor must expend on M/WBE:s.

The Contractor hereby specifically agrees to adhere to the M/WBE Participation Plan
as submitted by the Contractor and attached hereto as Exhibit 3.

The Contractor further agrees to adhere to the Section 3 Business Certification as
submitted by the Contractor within its Response, attached hereto as Exhibit 3.

13. Records.

Without limitation to any other provision of the Contract, the Contractor shall maintain
all records pertaining to the Contract, which the HHA reasonably requires for three (3)
years from the expiration date of the Contract unless a longer period is required under
Title 24, CFR §85.42. The Contractor shall maintain records required by 24 CFR
§135.120 for the period that HUD requires the records to be maintained. The
Contractor will give the HHA, HUD, the Comptroller General of the United States, the
General Accounting Office, and any of their authorized representative’s access to, and
the right to examine, audit, copy, or reproduce all records pertaining to the project
financed under the Contract and the operation of the program or project. The right to
access shall continue as long as the records are required to be maintained.

14. Independent Contractor.

The Contractor is an independent contractor of the HHA and not an employee of the
HHA. Nothing contained in the Contract will be deemed or construed to create a
partnership between the Contractor and the HHA. The Contractor will have no
authority to create any obligation or make representations or warranty binding on the
HHA. All personnel supplied or used by the Contractor in connection with this
Contract will be deemed employees, agents, or subcontractors of the Contractor and
will not be considered employees, agents, or subcontractors of the HHA for any
purpose whatsoever. The Contractor is solely responsible for payment of wages and
overtime to the Contractor’s employees. By entering into this Contract the Contractor
and the HHA are not entering into a joint employment relationship or an employment
relationship of any kind.
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14.2

15.1

16.1

17.1

17.2

18.1

The Contractor agrees to comply with all applicable federal and state laws pertaining
to the proper classification of workers. Additionally, the Contractor is aware that in
accordance with Section 214.008 of the Texas Labor Code, contractors and
subcontractors who fail to properly classify individuals performing work under a
governmental contract will be penalized $200.00 for each individual that has been
misclassified.

15. Subcontracts.

The Contractor shall not subcontract any portion of its services under this Contract
without first obtaining the written consent of the HHA.

16. Non-Appropriation.

The Contractor understands that the HHA is a governmental entity and this Agreement
is contingent upon the receipt, availability and allocation of funding allocated to the
HHA for the payment of such services or obligations. Should it not be funded for any
period during the term of the Agreement, any sums due for the remainder of the term
shall be forgiven and the HHA shall not be liable for payment. HHA may terminate
this Agreement in writing at any time, or suspend services, if sufficient funds are not
available to continue operations under this Agreement. Upon such written notice from
the HHA, the Contract will automatically terminate.

17. Proprietary Information.

The Contractor shall maintain the confidentiality of all proprietary information
provided to it by the HHA. Information in the public domain, or otherwise obtained
independently by the Contractor, is not considered confidential.

Any programs, data, or other materials furnished by the HHA for use by the Contractor
concerning the services performed under the Contract shall remain the sole property of
the HHA.

18.  Ownership of Work Product.

All drawings, designs, specifications, manuals, reports, studies, surveys, models,
software, source code and source code documentation, documentation or system
architecture and any other documents, materials, data and products (“Work Product™)
prepared or assembled by the Contractor or its subcontractors pursuant to this Contract
shall be the exclusive property of the HHA and copies of all Work Products shall be
delivered to the HHA upon the completion or termination of the Contract. The
Contractor hereby assigns to the HHA ownership of all right, title and interest in and
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19.1

20.1

21.1

22.1

to such Work Products, including ownership of any copyright, patent, trademark, trade
secret, or other intellectual property or proprietary rights in the Work Product. Further,
Contractor hereby grants to the HHA a perpetual, royalty-free, paid-in-full,
nonexclusive and irrevocable license to copy, reproduce, perform, dispose of, or use,
in whole or in part, the Work Product and to authorize others to do so. The Contractor
also agrees to execute all papers necessary for the HHA to perfect its ownership of the
rights in the Work Product.

19.  Criminal Background Checks Required.

Prior to execution of this Agreement, the Contractor shall conduct criminal background
checks no older than sixty (60) days prior to the executed date of the contract on all of
its employees and subcontractors who are, or will be assigned to perform any work
under this Agreement and provide copies of such to HHA. Contractor shall also
provide supplemental criminal background checks to HHA within five (5) days, as to
all of its employees and subcontractors who are hired after the execution of this
Agreement to perform any work hereunder. The Contractor further agrees that no
employee or subcontractor currently suspended or debarred under 2 CFR § 180, et seq.,
or who has been convicted of a felony, shall be authorized to perform any work under
the terms of this Agreement.

20. Special Requirements.

The Contractor agrees that if the United States Department of Housing and Urban
Development (“HUD”) requires a cost certification after substantial completion of the
work performed under the Contract, then the Contractor will cooperate with the HHA
and HUD and assist in providing such cost certification, provided that any payment to
the Contractor hereunder shall not be conditioned upon any such cost certification, but
shall be paid in accordance with the terms of the Contract.

21. Time.

Time is of the essence in the Contract and each and all of its provisions.

22. Tax Exempt Status.

The HHA is a unit of government and its functions are governmental functions. Its
property is public property used for essential public and governmental purposes. By
virtue of Section 392.005 of the Texas Local Government Code (the “Housing
Authorities Law”), the HHA and its property are exempt from all taxes, including sales
tax. A copy of the Tax Exemption Certificate will be provided to the Contractor, if
required.
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23.1

23. Cooperation with HHA.

In the performance of this Contract, the Contractor agrees to cooperate with the HHA
and its staff, including the HHA’s Section 3 Coordinator.

24. Miscellaneous.

Legal Construction/Severability. HHA and Contractor agree, that if any term or
provision of this Agreement is declared by a court of competent jurisdiction to be illegal
or in conflict with any law, the validity of the remaining terms and provisions shall not
be affected, and the rights and obligations of the parties shall be construed and enforced
as if the Agreement did not contain the particular term or provision held to be invalid.
The failure of either party to enforce any provision of this Agreement shall not
constitute a waiver by the party of that or any other provision of this Agreement.
Whenever context requires, the singular will include the plural (and vice-versa) and
references to gender shall include the masculine and feminine. Article and section
headings in this Contract are for reference only and are not intended to restrict or define
the text of any section or article herein. This Contract shall not be construed more or
less favorably by reason of the authorship or origin of its language; this Contract shall
not be construed against the drafter in the event of an ambiguity (or otherwise).

Limitation of Liability. In no event shall the HHA be liable to the Contractor for any
indirect, incidental, or exemplary damages.

Liguidated Damages. The Contractor shall take all necessary actions required to
remedy any delay due to the fault of the Contractor or anyone working under
Contractor, including, without limitation, providing additional forces to perform the
Scope of Work, or working overtime at the Contractor’s expense. If the Contractor does
not achieve Substantial Completion of the Scope of Work by expiration of the Term of
this Contract and specified herein, or as may be modified by Change Order approved
by Owner, then the Contractor shall be liable for liquidated damages, as set forth below.
With respect to the damages suffered by Owner as a result of any delay in completion
of the Scope of Work (which damages are certain to be incurred, but which are difficult,
if not impossible, to quantify), the parties agree that the Contractor shall be assessed as
liquidated damages, and not as a penalty, the following (if there are multiple
milestones/dates, the liquidated damages may be assessed cumulatively):

$500.00 for each calendar day of delay beyond the initial Term of this Contract, as the
result of Contractors until Substantial Completion of the Scope of Work is achieved.
However, Owner agrees that liquidated damages shall begin the first calendar day after
the expiration of the initial Term of this Contract.

The Contractor acknowledges and agrees that the liquidated damages set forth above
are merely intended to cover the Owner’s damages arising other failure to perform or
negligence on the part of the Contractor.
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244 Own Investigation. The Contractor represents and warrants that it entered this Contract
based solely on its own investigation and due diligence and not on reliance on any
statements, representations, or omissions of the HHA unless otherwise noted in this
Contract. The Contractor represents and warrants that it is fully satisfied that it has
received any information it requested from the HHA in order to determine whether to
enter this Contract. The Contractor expressly disclaims any reliance on any
representation, statement, or omission by the HHA with respect to this Contract,
including the Contractor’s decision to enter this Contract, unless otherwise noted
herein.

24.5 Venue and Choice of Law. Venue for any legal action arising from or relating to this
Contract shall exclusively lie in Harris County, Texas. The laws of the State of Texas
shall govern and control any dispute that arises from or relates to this Agreement. In
the event of any litigation arising from or related to this Agreement, or the services
provided under this Agreement, each party will be responsible for its own costs
incurred including staff time, court costs, attorney fees, and all other related expenses
incurred in such litigation.

24.6 Notice of Court Actions. The Contractor agrees to give the HHA immediate notice in
writing of any actions or suits filed and prompt notice of any claims made against the
HHA or any of the parties involved in the implementation and administration of the
Contract.

24.7 Integration. This Contract, along with the attached Exhibits, contains the complete
agreement of the Parties and cannot be varied except by the Parties’ written agreement.
The Parties agree that there are no oral agreements, representations, or warranties that
are not expressly set forth in this Contract.

24.8 Waiver of Default. 1t is not a waiver of or consent to default if the non-defaulting party
fails to declare immediately a default or delays in taking any action. Pursuit of any
remedy set forth in this Contract does not preclude pursuit of other remedies in this
Contract or that are provided by law.

249 Non-Waiver. No covenant or condition of the Contract may be waived except by
written consent of the waiving party. Forbearance or indulgence by one party in any
regard whatsoever shall not constitute a waiver of the covenant or condition to be
performed by the other party to which the same may apply, and until complete
performance of any covenant or condition, the aggrieved party shall be entitled to
invoke any remedy available to it under the Contract or by law or in equity despite such
forbearance or indulgence. Unless otherwise stated herein, this Contract cannot be
modified or altered in any way without the express written consent of the parties hereto.

24.10 Remedies Cumulative. All rights and remedies of HHA and Contractor shall be
cumulative and may be exercised successively or concurrently. The foregoing is
without limitation to or waiver of any other rights or remedies of HHA according to
law.
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24.11

Legal and Regulatory Compliance. All activities under this Agreement shall comply

24.12

with all applicable local, state and federal laws, ordinances and regulations. This
Agreement shall automatically be amended as necessary to comply with all applicable
local, state and federal laws, ordinances and regulations, including incorporation of any
provisions now or hereafter applicable to the subject matter hereof and/or required to
be included by any federal, state or local governmental authority with relevant
jurisdiction over the subject matter hereof. Any such change or incorporation of legal
and regulatory requirements shall be deemed incorporated herein, irrespective of
whether or not such provisions are expressly set forth in this Agreement or any written
amendment hereto.

Assignment. The Contractor shall not assign, subcontract, or transfer any services,

24.13

obligations, or interest in this Contract without the prior written consent of the HHA.
Such consent shall not unreasonably be withheld when such assignment is for financing
the Contractor’s performance.

Successors and Assigns. This Contract shall be binding on and inure to the benefit of

24.14

the parties to this Contract and their respective heirs, executors, administrators, legal
representatives, successors, and assigns, if any.

No Third-Party Rights. Nothing contained in this Contract shall create a contractual

24.15

relationship with or a cause of action in favor of third party against either the HHA or
the Contractor.

Amendment. This Agreement may only be amended by a written amendment signed

24.16

by the authorized agents of both parties.

Survival. The terms, conditions, representations, and all warranties contained in this

24.17

Agreement shall survive the termination or expiration of this Agreement.

Publicity. Contractor shall not use in its advertising, marketing or other promotion

24.18

efforts; any data, pictures or other representation of HHA except on prior specific
written authorization from the HHA President/CEO or designee.

No Personal Inducements. Contractor acknowledges and agrees that HHA requires all

24.19

Contractors to adhere to basic principles in conducting business with HHA. These
principles include no direct or indirect personal inducement of HHA employees or
Commissioners, such as the giving of gifts, money, tickets, trips, loans, discounts or
any other item or service in connection with this Agreement. Contractor further
acknowledges and agrees that breach of these principles may be grounds for
termination of this Agreement.

Force Majeure. Neither party hereto will be liable or responsible to the other for any

loss or damage or for any delays or failure to perform due to causes beyond its
reasonable control including, but not limited to acts of God, strikes, epidemics,

HHA Standard Service/Maintenance with Construction Contract
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24.20

pandemics, disease, war, acts of terrorism, riots, civil disorder or unrest, flood, fire,
tsunami, volcano, sabotage, air space closure, ground stop(s), a U.S. Department of
State Travel Warning or any other circumstances of like character (“force majeure
occurrence”).

Other: Contractor shall adhere to all federal, state and local laws and ordinances, as

24.21

well as standards and recommendations outlined by the World Health Organization
(WHO); Centers for Disease Control (CDC) and Occupational Safety and Health
Administration (OSHA), and any other standards or procedures applicable to
Contractor as it relates to the health, safety and welfare of tenants, residents, guests,
HHA employees and others who may be involved in the execution of this Agreement.

Authority. Contractor represents and warrants that Contractor has the power and

24.22

authority to enter into and perform this Agreement and that this Agreement, when
executed and delivered, shall be a valid and binding obligation of Contractor
enforceable in accordance with its terms.

Finality Clause. This clause confirms that this Contract constitutes the entire

agreement between the parties, superseding any prior to contemporaneous
representations or agreements. It ensures clarity and prevents reliance on any verbal
understandings outside the written document.

IN WITNESS THEREOF, this document may be executed in multiple counterparts. Each

counterpart is deemed an original. All counterparts together constitute one and the same
instrument. Each party warrants that the undersigned is a duly authorized representative with the
power to execute this contract.

#****SIGNATURES FOLLOW#*#*%*%

IN WITNESS THEREOF,
HOUSTON HOUSING AUTHORITY SERVICE PROVIDER
By: By:
Jamie Bryant, President & CEO Contractor’s Name, Contractor’s Title
Date: Date:

Contract No.
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Exhibit G

inl

HOUSING AUTHORITY

Transforming Lives & Communities

PRE-BID CONFERENCE SIGN-IN SHEET

RFP 25-08 Access and Camera Security System at Irvinton
Time and Date: 10 A.M. CDT
Location: 2901 Fulton Street

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number
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Exhibit G


PRE-BID CONFERENCE SIGN-IN SHEET

IFB 24-20 Replacement of Trash Chute at Lyerly

Name of Company Representative ;M{Z 1= e | {,BW

Name of Company AZLE &.(1:.? QQM MT{ I\J C”?’ - L L) C/
Came.adput @Azuns. Conn
E-Mail Address & Phone Number 512 4a9- 94k

Name of Company Representative “(\(A \C e \\ﬂQ \"tu-f’ ‘ﬁ'f.[

Name of Company NaT‘D { \DMUDﬂg

E-Mail Address & Phone Number  _y\'Nuetw|(¢ 1y oes, (om 29\ - 15529

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number
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PRE-BID CONFERENCE SIGN-IN SHEET

RFP 25-08 Access and Camera Security System at Irvinton

A,
Name of Company Representative DQCJ A f\J ELL"'IL Uy

Name of Company FA S T I A"ﬂiﬁ} v Cﬁ"l’J{} ™

Name of Company Representative %Vh//(/ ...«%/
Name of Company /}’%Mm’ts /WM?_J{%_&_’__

E-Mail Address & Phone Number ﬂfM / i » 4/ 1L+ S CONS "ﬂ ” 14, (773~
3% -5+ U3733

E-Mail Address & Phone Number In E}ﬂ e ﬂfj IL’D 1{‘45 +ia ke 9 ( f;,_«f-{ gh - &j

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number
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PRE-BID CONFERENCE SIGN-IN SHEET

RFP 25-08 Access and Camera Security System at Irvinton

Name of Company Representative MQ}—X C ,-)Auuo.\!

Name of Company () e S (e ) "F\{

E-Mail Address & Phone Number hAoX @éﬂ‘ wean locucs, { oonr-

¥3I2-¢N1-z2H6

e é—
N
Name of Company Representative % |\ %‘Z‘/“\’: '
Name of Company &V'\ !i u \

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number
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PRE-BID CONFERENCE SIGN-IN SHEET

RFP 25-08 Access and Camera Security System at Irvinton

Name of Company Representative Leo M ord Wq,}' €2 [J(
Name of Company (¢ /f/am }FQLI 10 /Oljr(l(?s Inc.,

E-Mail Address & Phone Number Sa,lfﬁ @ec c‘/f/a n .o /03~ 2{3‘&9 &/

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number

Name of Company Representative

Name of Company

E-Mail Address & Phone Number
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	20. Special Requirements.
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	21. Time.
	21.1  Time is of the essence in the Contract and each and all of its provisions.
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